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FIXED PRICE
RESEARCH & DEVELOPMENT SUBCONTRACT

Subcontract No. 126tbd?2

BETWEEN

CALIFORNIA INSTITUTE OF TECHNOLOGY
JET PROPULSION LABORATORY
(The "Institute" or "JPL")

4800 OAK GROVE DRIVE
PASADENA, CALIFORNIA 91109-8099

AND

REFERENCE PICKOFF MIRROR MAKERS, INC
2111 RPM ROAD
RPM, CA91111-2111

THIS CONTRACT FOR
SPACE INTERFEROMETRY MISSION (SIM) BEAM LAUNCHER
REFERENCE PICKOFF MIRROR
IS A
SUBCONTRACT UNDER JPL's NASA PRIME CONTRACT

TASK ORDER NO. NMO710776

A DO - C9 Rating is assigned to this Subcontract under DMS Regulation 1
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The following documents are incorporated into and made a material part of this Subcontract.

GENERAL PROVISIONS: Fixed-Price Research and Development Contract R 8/03, with Included
Exhibits.

= JPL 1737, “Release of Information” R 9/99

= JPL 2385, “Naotification to Prospective Contractors of JPL's Ethics Policies and Anti-
Kickback Hotline” R 7/91

= JPL 2892, “Certifications” R 8/01

= JPL 2895, “Ashestos Notification” R 9/98

= Notice of Potential Tax Withholding R 7/03

ADDITIONAL GENERAL PROVISIONS (AGPs)

Cost Accounting Standards and Administration of Cost Accounting Standards R 4/99
_Or_

Disclosure and Consistency of Cost Accounting Practices, and Administration of Cost Accounting
Standards R 4/99

New Technology R 8/01

-or-

Patent Rights - Retention By The Contractor (Short Form) R 4/99
Progress Payments R 4/99

-or-

Progress Payments - Small Business R 4/99
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SUBCONTRACT NO. 126tbd2
RPM Maker, Inc

PREAMBLE

This Subcontract, entered into on by and between the CALIFORNIA INSTITUTE OF
TECHNOLOGY (hereinafter called the "Institute" or "JPL"), a corporation organized and existing
under the laws of the State of California, and {Name of Subcontractor} (hereinafter called the
"Subcontractor"), a corporation organized and existing under the laws of the State of {State of
Incorporation} and constituting a subcontract under prime contract with NASA;

WITNESSETH THAT:

The Subcontractor agrees to furnish and deliver the supplies and to perform the services set forth
in this Subcontract for the consideration stated herein.
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SUBCONTRACT NO. 126tbd2
RPM Maker, Inc

SCHEDULE

ARTICLE 1. STATEMENT OF WORK AND DELIVERY

On or Before

1.0 The contractor shall provide the necessary skills, services, equipment,
materials, documentation, software, and facilities to fabricate and
assemble prototypes for the SIM Reference Pickoff Mirror (RPM), in
accordance with Exhibit I, and to allow JPL to assess the design and
processes for manufacturability. Specifically:

2.0 Kick-Off Meeting

Conduct a kick-off meeting at the contractor’s facility. Present, in Draft 2 Weeks ADC
narrative and flow-chart format, a Schedule, a Manufacturing Plan, and 7" 4 Weeks ADC
a Quality Assurance Plan for JPL review. Recommend modifications

to the JPL design that may improve manufacturability while meeting

the performance specification.

3.0 Reviews and Reporting

3.1 Provide the JPL Contract Technical Manager (CTM) with informal Weekly
status reports via e-mail or telecon.

3.2 Conduct Program Review meetings at the contractor’s facility Monthly
among the principal participants to review Technical and Program
status, Manufacturing progress and Quality Assurance issues.

3.3 Submit a Test Plan for JPL review and approval. JPL reserves the  Draft 2 Weeks ADC
right to insert critical inspection point(s) into the Plan. Notify the Final 2 Weeks ADC
JPL CTM not less than 24 hours prior to any test or inspection,
which is called out in the Test Plan as a critical inspection point.

3.4 Provide a data package for each deliverable RPM assembly, As generated
consisting of inspection reports on a 100% basis, of all critical
dimensions called out in the assembly drawings, and test reports
containing digital photographs and interferograms.

4.0 Hardware

4.1 Deliver one (1) prototype RPM assembly 10 Wks ADC
4.2 Deliver one (1) final configuration-type RPM assembly 16 Wks ADC
4.3 Deliver two (2) final configuration-type RPM assemblies 22 Wks ADC

5.0 Down-Selection Proposal

Submit a detailed Technical and Cost proposal for the fabrication of 16 Wks ADC
thirty (30) flight-qualified RPM assemblies.
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6.0

SUBCONTRACT NO. 126tbd2

Delivery Requirements

6.1

6.2

Except as otherwise provided in this Subcontract, the point of
inspection, acceptance and delivery of all supplies deliverable
under this Subcontract shall be the Jet Propulsion Laboratory,
4800 Oak Grove Drive, Pasadena, California 91109. All such

supplies shall be packaged, packed, boxed, or crated in such a

manner to ensure safe delivery and shall be shipped prepaid
and at the Subcontractor's expense to the point of delivery.

Time is of the essence in the performance of this Subcontract

If New Technology is Applicable **DELETE IF NOT**

6.3

The Subcontractor shall furnish the cognizant JPL Negotiator
with the annual and final reports of reportable items described
in the Article entitled "New Technology." A copy of transmittal
letters for those reports shall also be sent to the Intellectual
Property Office (IPO).

If Patent Rights is Applicable **DELETE IF NOT**
6.4

7.0

8.0

6.5
6.6

The Subcontractor shall provide the cognizant JPL Negotiator
with the annual and final reports of subject inventions
described in the Article entitled "Patent Rights - Retention by
the Contractor (Short Form)." A copy of transmittal letters shall
be sent to the Intellectual Property Office (IPO).

Form SF 294, “Subcontracting Report for Individual Contracts",

Form SF 295, “Summary Subcontract Report”

JPL will:

RPM Maker, Inc

Interim report every
12 months
commencing on
date of contract.
Final report within 3
months of
completion of work

Interim report every
12 months
commencing on
date of contract.
Final report prior to
completion of work

SF 294 from date of
Subcontract thru
March 31 and
September 30 and
semiannually
thereafter through
completion

SF 295 from date of
Subcontract thru
September 30th and
annually thereafter
through completion

Provide proposal instructions and down-selection criteria for the flight hardware build
phase, prior to the due date for item 5.0, above.

The following Exhibits are incorporated into this contract and made part of the
requirements:

8.1

Exhibit I, JPL D-29325, “SIM XMET Beam Launcher Reference Pickoff Mirror”,

2 July 2004.
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SUBCONTRACT NO. 126tbd2
RPM Maker, Inc

ARTICLE 2. PRICE AND PAYMENT

1.0 Total Fixed Price: $

USE PARTIAL AND/OR PROGRESS PAYMENT PARAGRAPHS IF APPLICABLE

2.0 Total Fixed Price: ${Fixed Price}. Progress payments will be allowed according to the
terms set forth in the Additional General Provision entitled
“Progress Payments - Small Business.”

-OR-

3.0 Total Fixed Price: ${Fixed Price}. Progress payments will be allowed according to the
terms set forth in the Additional General Provision entitled
“Progress Payments.”

CHOOSE APPROPRIATE INVOICE PARAGRAPH
4.0 Invoices. Invoices shall be submitted, in triplicate, to JPL Supplier Payment Section, M/S
601-208, 4800 Oak Grove Drive, Pasadena, California 91109

-OR-

5.0 Invoices. Invoices shall be submitted, in triplicate, to JPL Supplier Payment Section, M/S
601-208, 4800 Oak Grove Drive, Pasadena, California 91109.

The Subcontractor shall attach to each invoice, submitted in accordance with the
General Provision of this Subcontract entitled "Payments and Discounts," a fully
completed “Contractor's Request for Progress Payment,” Standard Form 1443, or
equivalent.

Detailed billing instructions and samples that will ensure the correct processing
of your invoices can be found at the following link:
http://acquisition.jpl.nasa.gov/pdf/FP_Billing.pdf
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SUBCONTRACT NO. 126tbd2
RPM Maker, Inc

IN WITNESS WHEREOF, the parties hereto have executed this Subcontract as of the day and
year first above written.

CALIFORNIA INSTITUTE OF TECHNOLOGY

CALIFORNIA INSTITUTE OF TECHNOLOGY

By

{TYPE NAME OF ACQUISITION REP HERE}

(Title)

{TYPE NAME OF SUBCONTRACTOR HERE}

By

(Signature)

(Typed Name)

(Title)

Instructions to Subcontractor: Do not insert date on Preamble page.
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